)

TERMS of BUSINESS ssociates

Our fees are as stated in our fee proposal letter or such later correspondence confirming our appointment and are due for

payment within 14 days of the invoice date.

Should additional works be instructed these will be charges at an hourly rate where the following rates are applicable:
Principal @ £130/hour

Senior Assistant @ £75/hour

Junior Assistant @ £35.00/hour

Invoices may be submitted at our discretion proportionate to the work executed but no more frequently than one invoice per

month.

We reserve the right to charge interest on amounts unpaid, calculated on a daily basis, from the ,oth day following the date of
invoice at the rate of 8% above HSBC Midland Bank’s base rate.

The final date for payment of any sum due including any interest added shall be 56 days after the invoice date.

If a party to this contract disagrees with an invoiced amount that party may give notice to us not later than 5 days after the date
payment became due specifying the amount (if any) of the payment made or proposed to be made, the amount to be withheld

and the basis on which those amounts were calculated.

Payment may not be withheld after the final date for payment unless an effective notice to withhold payment has been given.

In the event of postponement or termination, for whatever cause, we reserve the right to charge for work carried out in

accordance with the fee basis agreed for the appointment.

Should any invoice not be paid by the final date for payment in accordance with the terms of our appointment and no effective
notice has been given we reserve the right to suspend work until payment is made and we shall not be responsible for any

additional costs incurred by the Client as a result thereof.

Where there are disputed fee invoice(s) this shall not entitle the Client to withhold the payment of undisputed fee invoices or

parts thereof.

In the event of a dispute under or in connection with this contract any party to the contract has the right at any time to refer the
dispute to adjudication.

The procedure to be adopted for such adjudication shall be as set down in the Model Adjudication Procedure (MAP) last
published by the Construction Industry Council.

The referring party shall request the President or Vice President of the Royal Institution of Chartered Surveyors or the

Chartered Institute of Arbitrators to nominate an adjudicator in accordance with the MAP.

Copyright in the intellectual material (drawings and written documentation) produced by LM Associates remains the property
of LM Associates and license to in anyway use, copy, reproduce, alter or pass to a third party in such material, is not deemed to
have been granted by virtue of such information having been issued under the appointment unless all contracted fees have been
paid in full.

Our appointment will be in accordance with the terms and conditions set out in the Publication Standard
Professional Services 2020 — Architectural Services, published by the Royal Institute of British Architects, a

copy of which can be viewed at LMA’s office during normal office hours or on our website.

The terms and conditions of our appointment may only be varied if accepted in writing by a Director of LM Associates.
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Contract

Conditions

Definition of Terms

Basic Fee: the fee for the Services excluding VAT and any addit charges, such as expenses,

Architect5/Consultant: the person or organisation that the CIie&nts to perform the Services.
disbursements, etc.

Building Contract: the contract between the Client and th ractor for the construction of the
Project.

CDM Regulations 2015: the Construction (Design and@gement) Regulations 2015 and any
guidance as issued, amended or replaced from time to by the Health and Safety Executive,
which govern the management of health, safety and Qre for construction projects.

A

Client: the person or organisation referred to in item the Contract Details. This also includes
the Client’s representative where one is appointedsby the Client with full authority to act on behalf of
the Client for all purposes in connection with the ers set out in the Contract, except where

advised to the contrary.

Collateral Warranty: a contract that provide&traotual rights, including the right to recover
losses, in favour of a third party who does ve a direct contractual relationship with the
Architect/Consultant.

Confidential Information: all informati ating to the Project and the Client’s and
Architect/Consultant’s business and a which either Party directly or indirectly receives or
acquires from the other Party or any &sentative of the other Party whether in writing, by
electronic mail or orally and which is not otherwise already in the public domain.

Construction Cost: the Client’s t cost for the building works as specified in the Project Brief,
as set out in item D of the Contr etails (being the Client’s initial budget), and subsequently the
latest estimate approved by t@ent or, where applicable, the actual cost of constructing the

Project upon agreement or ination of the final account for the Project. The Construction Cost
includes the cost of any equi nt and/or materials provided or to be provided by the Client to the
Contractor for installation art of the Project, and any direct works carried out by or on behalf of
the Client. The Construc ost excludes VAT, professional fees, the cost of resolution of any
dispute, the Client’s leg d in-house expenses and any loss and/or expense payments made to
the Contractor and isQaffeoted by any liquidated damages deducted by the Client.

Contractor: the party referred to as the Contractor in the Building Contract.

Contractor/Ne ient: the Party that the Architect/Consultant is contracting with in the Novation
Agreement.

Final Date fxayment: the date, specified in clause 5.13, by which a payment that is due shall be

paid. Q

5 ‘Architect’ is a legally protected title in the UK, which can only be used by people registered under the Architects Act 1997
with the Architects Registration Board (ARB).
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Health and Safety File: the file required by the CDM Regulations 2015, which contains relevant
health and safety information needed to allow future construction works, including cleaning,
maintenance, alterations, refurbishment and demolition, to be carried out safely.

Notified Sum: the sum set out in a Payment Notice or in a default notice.

Novation: a procedure whereby the original client and a new client transfer the Architect/
Consultant’s appointment from the original client to the new client, so that after the Novation the
Architect/Consultant carries out its duties for the benefit of the new client and is paid:by the new
client.

Novation Agreement: is a three-way agreement by which an existing contract:between the
Client and the Architect/Consultant is novated to the Contractor, on the same'ternms as the first
contract, as if the Architect/Consultant and the Contractor had been the original Parties thereto
from the outset (i.e. novation ab initio).

Other Client Appointments: other consultant or services appointments which have been, or will
need to be, made by the Client to enable the Architect/Consultant to undertake its work in
connection with the Project.

Party/Parties: the signatories to the Agreement: the Client and the Architect/Consultant described
in items A and B of the Contract Details.

Payment Notice: a notice that the Architect/Consultant issues_toithe Client, in accordance with
clauses 5.10 to 5.15, showing the payment that the Architect/Gonsultant considers is due and how it
was calculated.

Practical Completion: when the works are certified as having achieved ‘Practical Completion’
under the terms of the Building Contract.

Principal Contractor: a contractor appointed by the Client as Principal Contractor under the CDM
Regulations 2015.

Principal Designer: a designer appointed by the Client as Principal Designer under the
CDM Regulations 2015.

Project: as described in the Project Brief, item D of the Contract Details.

Project Brief: the Client’s requirements for the Project, as initially set out in item D of the Contract
Details and including any revisions made by.the Architect/Consultant and approved by the Client.

Project Programme: the Client’s initial pfogramme for the Project, as specified in item D of the
Contract Details and including any revisions'made by the Architect/Consultant and approved by
the Client.

Schedule of Services: the schedule specifying the role specifications, Services and additional
services to be undertaken by the Arghitect/Consultant in connection with the Project, which is
incorporated into the Contract.

Services: the professional services to be performed by the Architect/Consultant specified in the
Schedule of Services, which may, be varied by agreement.

Third Party Rights Schedule: the schedule defining the rights granted, as an alternative to a
Collateral Warranty, to a third party who is not a Party to the Contract, such as a funder, purchaser
or tenant, to enforce certainbenefits of the Contract in accordance with the Contracts (Rights of
Third Parties) Act 1999.

18 © Royal Institute of British Architects 2020
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Clauses

1.1

1.2

1.3

1.4

1.5

1.6

General Interpretation

Where under the Contract an action is required to be taken within a specified period, in
calculating a period a day shall be a calendar day and a date shall be a calendar date.
When a period is calculated, it shall exclude public holidays.

The provisions of the Contract continue to bind the Client and the Architect/Consultant as
long as is necessary to give effect to the Parties’ respective rights and obligations.

The Contract supersedes any previous agreement or arrangements between the Client
and the Architect/Consultant in relation to the Services (whether/oral or written) and
represents the entire agreement between the Client and the Architect/Consultant in relation
to the Services. All additions, amendments and variations to the Contract shall be binding
only if agreed in writing by duly authorised representatives of,.both the Client and the
Architect/Consultant.

If any clause or part of any clause of the Contract is ruled by the courts or declared to be
invalid or unenforceable in any way, it shall be severed_ from the Contract and this shall not
affect any other clause of the Contract, nor the validity of the remaining clauses of the
Contract, which shall remain in full force.

The Contract is subject to the law of England and.Wales and the Parties submit to
the exclusive jurisdiction of the courts of England and Wales.

Subject to clause 3.1 of the Contract Conditions, to the extent that either Party processes
personal data, as part of the Contract, the Party undertakes to do so in compliance with
the General Data Protection Regulation (GDPR) and to keep such personal data in a secure
technological environment.

21

Client’s Responsibilities

The Client shall:

2.1.1 inform the Architect/Consultant of the Project Brief, the Construction Cost, the
Project Programme and the Services required and, as soon as reasonably
practicable, of any subsequent changes required and agree steps to mitigate the
consequences of‘such changes

2.1.2 provide, free of.charge, information in the Client’s possession, or which is
reasonably obtainable, and which the Architect/Consultant reasonably advises is
necessary for/the proper and timely performance of the Services, and the
Architect/Cansultant shall be entitled to rely on such information

2.1.3 make deCisions and give approvals as necessary for the proper and timely
performance of the Services

2.1.4 appoint or otherwise engage any Other Client Appointments required to perform
work or services under separate agreements and require them to collaborate with
the Architect/Consultant. The Client shall confirm in writing to the Architect/
Consultant the work or services to be performed by any Other Client Appointments

2.1.5 hold the Other Client Appointments, and not the Architect/Consultant, responsible
for the proper carrying out and completion of the work or services entrusted to
them under any Other Client Appointments

2.1.6 hold the Contractor(s) appointed to undertake construction works, and not the
Architect/Consultant, responsible for the proper carrying out and completion of
construction works in compliance with the Building Contract

© Royal Institute of British Architects 2020 19
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2.2

2.3

2.4

2.1.7 where the Architect/Consultant is appointed as Contract Administrator for the
Building Contract, not deal with the Contractor directly or interfere with the
Architect/Consultant’s duties under the Building Contract

2.1.8 not hold the Architect/Consultant responsible for any instructions issued by the
Client to the Other Client Appointments or Contractor

2.1.9 pay any statutory charges and any fees, expenses and disbursements.in respect
of any obligations for planning, building control and other consents.

The Client may issue reasonable instructions to the Architect/Consultant. The Client’s
named representative, as indicated in item A of the Contract Details, shall have full authority
to act on behalf of the Client for all purposes in connection with the matters set out in the
Contract.

The Client acknowledges that the Architect/Consultant does not'warrant:

2.3.1 that planning permission and other approvals from third parties shall be granted at
all or, if granted, will be granted in accordance with any‘anticipated timescale

2.3.2 compliance with the Project Programme and Construction Cost, which may need
to be reviewed for, but not limited to:

(@) variations instructed by the Client
(b) fluctuations in market prices

(©) delays caused by any Other Client' Appointments, the Contractor or any
other factor that is not the responsibility of the Architect/Consultant under
the Contract

(d) the discovery at any time of previously unknown factors which were not
reasonably foreseeable at the date of the Contract

2.3.3 the competence, performance, work, services, products or solvency of any Other
Client Appointments or the Contractor.

The Client shall not disclose Confidential Information unless:

2.4.1 disclosure is necessary to take professional advice in relation to the Contract or
the Services

2.4.2 it is already in the public.domain other than due to wrongful use or disclosure by
the Client

2.4.3 disclosure is required by law or because of disputes arising out of or in connection
with the Contract,

3.1

3.2

20

Architect/Consultant’s Responsibilities

In the performancerofthe Services and discharging all the obligations under the Contract,
the Architect/Consultant will exercise the reasonable skill, care and diligence to be
expected of an/Architect/Consultant experienced in the provision of such services for
projects of a similar size, nature and complexity to the Project. Notwithstanding anything
that may appear elsewhere to the contrary, whether under this Contract or otherwise, the
Architect/Consultant’s duties and obligations shall be deemed to be subject to the exercise
of such reasonable skill, care and diligence and nothing contained in this Agreement or
elsewhere shall be construed as imposing on the Architect/Consultant any greater duty
than the @xercise of such reasonable skill, care and diligence.

The Architect/Consultant shall:

3.2.1 perform the Services with due regard to the Project Brief
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3.2.2 inform the Client of progress in the performance of the Services and, upon
becoming aware, of any issue that may materially affect the Project Brief,
Project Programme, Construction Cost or quality of the Project, and any
information, decision or action required in mitigation

3.2.3 inform the Client of a need to make any Other Client Appointments to perform
work in connection with the Project and/or any information, decisiofor-action
required from the Client or Other Client Appointments in connection with the
performance of the Services

3.2.4 act on behalf of the Client in the matters set out in the Contract or in relation to
any project procedures agreed with the Client from time to time, subject to the
Client’s prior written approval

3.2.5 if acting as Contract Administrator for the Building Contract, exercise impartial and
independent judgement when acting as an intermediary between the Client and
the Contractor

3.2.6 collaborate with any Other Client Appointments named-in the Contract Details or
any other parties who might reasonably be expected to perform work or services
and, where indicated in the Services, the Architect/Gonsultant shall coordinate
relevant information received from such persons with the Architect/Consultant’s
design, but the Architect/Consultant shall not bewresponsible for the content of the
information received

3.2.7 make no material alteration to the Services or.an approved design without the
prior written consent of the Client, exceptin an emergency, whereupon the
Architect/Consultant shall confirm such actions to the Client without delay.

3.3 Subject to clause 3.4, the Architect/Consultantishall have the right to publish photographs
and other information relating to the Project,@and the Client shall give reasonable access to
the Project for this purpose for 2 years after Practical Completion.

3.4 The Architect/Consultant shall not disclose Confidential Information unless:

3.4 disclosure is necessary for thé proper performance of the Services, or in order to
take professional advice in relation to the Contract or the Services, or in order to
obtain/maintain insurance,Cover as required by the Contract

3.4.2 it is already in the public’domain other than due to wrongful use or disclosure by
the Architect/Consultant

3.4.3 disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

4. Assignment, Subcontracting, Other Client Appointments,
Supplementary Rights and Novation
Assignment

41 Neither the Architect/Consultant nor the Client shall at any time assign the benefit of the
Contract or any rights arising under it without the prior written consent of the other. Such
consent shall not be unreasonably withheld or delayed.

Subcontracting

4.2 The Architect/Consultant shall not subcontract performance of any part of the Services

witholt the prior consent of the Client, and such consent shall not be unreasonably
withheld or delayed. Any such subcontracting shall not relieve the Architect/Consultant of
responsibility for carrying out and completing the Services in accordance with the
Contract. Such consent shall not be required for agency or self-employed staff.
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4.3

4.4

4.5

4.6

4.7

4.8

22

Other Client Appointments

If during the performance of the Services it would, in the opinion of the Architect/
Consultant, be of benefit to the Client for it to engage Other Client Appointments with
appropriate knowledge and experience to perform part of the Services and the Client
agrees to make such an appointment, it shall be made without undue delay and the Client
shall give written notice accordingly to the Architect/Consultant. The Archite€t/Consultant
shall be relieved of responsibility and liability for that element of the Services. The
Architect/Consultant shall collaborate with such Other Client Appointments:

Supplementary Rights

The Architect/Consultant shall execute Collateral Warranties within 14:working days of a
request to do so by the Client, or grant third party rights under the Contract (Rights of Third
Parties) Act 1999, to such parties and on such terms as are indicated in item M of the
Contract Details.

Except where indicated in item M of the Contract Details, there'is no intention to grant
rights to third parties pursuant to the Contracts (Rights of Third, Parties) Act 1999, other
than to lawful assignees.

Novation

Subject to clause 4.9, the Client, having engaged the'Architect/Consultant under the
Contract in respect of the provision of consultancy services for a traditional form of Building
Contract, may subsequently novate the Contract t6.a Contractor/New Client appointed to
carry out the design and construction of the development under a design and build form of
Building Contract by means of the Novation Agreement set out on terms to be agreed
based on the template clauses in clause 4.8.

Novation shall be on terms which shall provide that from the point of Novation of the
Contract both the Client and the Architect/Consultant shall release each other from all past
and future obligations and liabilities understhe Contract and the Architect/Consultant shall
accept the Contractor/New Client in lieu ofithe Client in respect of all past and future
obligations and liabilities and the Contractor/New Client shall accept the appointment of the
Architect/Consultant as if the Contractor/New Client had been a Party to the Contract in
lieu of the Client from the outset of the Contract, save that the Parties will acknowledge
that, prior to the date of the NovationrAgreement, the Architect/Consultant was performing
the Services for the benefit of and solely on the instructions of the Client and not the
Contractor/New Client.

In the event of a Novation, it is.agreed that terms set out in italics in clauses 4.8.1 to 4.8.4
inclusive, or similar terms intall material aspects, shall be included in a separate Novation
Agreement to be entered into by the Client, the Architect/Consultant and the Contractor/
New Client:

4.8.1 the Client hereby agrees to release and discharge the Architect/Consultant from
further performance of its obligations under the Architect/Consultant’s
appointment and from all duties, liabilities, claims and demands whatsoever,
whetherunder the Architect/Consultant’s appointment or otherwise and whether
arising prior to, on or subsequent to the date of this novation agreement.
(Where.the Architect/Consultant has provided a Collateral Warranty or granted
third party rights to the Client pursuant to clause 4.4, this wording shall be
prefaced by: ‘Without prejudice to any other rights or remedies the Client may
have under a Collateral Warranty or Third Party Rights Schedule pursuant to
clause 4.4’)

4.8.2 the Client and the Architect/Consultant and the Contractor/New Client hereby
agree that the Architect/Consultant’s appointment shall be deemed to have been
made with the Contractor/New Client in place of the Client from the outset for all
purposes and in respect of all rights, benefits, liabilities and duties thereunder,
whether arising prior to, on or subsequent to the date of this novation agreement,
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including, without restriction, any limitation or exclusion of liability therein so

that the Architect/Consultant shall have no greater or longer liability to the
Contractor/New Client hereunder than it would have owed to the Client under the
Architect/Consultant’s appointment. The Architect/Consultant agrees that it shall
not assert that the Contractor/New Client has suffered no loss solely because a
breach of the Architect/Consultant’s appointment occurred prior to the date of this
novation agreement but the parties acknowledge that the Architect/Consultant in
carrying out its obligations under the Architect/Consultant’s appointment prior to
the date of this novation agreement was acting for the benefit of and solely on the
instructions of the Client

4.8.3 the Architect/Consultant hereby agrees to release and discharge the Client from
further performance of the Architect/Consultant’s appointment and all duties,
liabilities, claims and demands whatsoever, whether arising prior to, on or
subsequent to the date of this novation agreement and thée Architect/Consultant
accepts the Contractor/New Client in place of the Client under the Architect/
Consultant’s appointment

4.8.4 the Contractor/New Client agrees to perform all of the duties and accepts all the
obligations of the Client under the Architect/Consultant’s appointment and to be
bound by all its terms and conditions in every way as if it had been named as a
party to the Architect/Consultant’s appointmentin place of the Client from the

outset.
4.9 Notwithstanding the above provisions, the Architect/Consultant is under no obligation to
agree to the Novation and may terminate the Contract by giving at least 7 days’ written

notice and complying with clause 9.3.

5. Fees and Expenses

5.1 The fees for performance of the Services and/or any additional services shall be calculated
in accordance with this clause and asspecified in the Contract Details.

5.2 The Basic Fee for performance of the Services shall be as specified in item F of the

Contract Details and may be any of a combination of:

5.2.1 the specified percentage or percentages applied to the Construction Cost. Until
the actual cost of the building work is known, the percentages are applied to the
latest approved estimate of the cost of the building work or the Building Contract
sum. The total fee shall'be adjusted based on the final Construction Cost on
completion of thetServices. The cost shall exclude VAT, fees and any claims made
by or against the Contractor

5.2.2 the separate percentages specified for each RIBA Plan of Work stage applied to
the Construction Cost at the end of the previous stage

5.2.3 the specified lump sum or sums

5.2.4 the time.charges ascertained by multiplying the time reasonably spent in the
performance of the Services by the specified hourly or daily rate for the relevant
personnel, as set out in item G of the Contract Details. Time ‘reasonably spent’
includes the time spent in connection with performance of the Services in
travelling from and returning to the Architect/Consultant’s office

5.2.5 any other agreed method.

5.3 Lump.sums and rates for time charges, mileage and printing shall be revised every

12 months in accordance with changes in the Consumer Prices Index. Each 12-month
period commences on the anniversary of the date of the Contract.
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5.4

5.5

5.6

5.7

5.8

5.9

5.10

5.11

24

The Basic Fee shall be adjusted:

5.4.1 including due allowance for any loss and/or expense, if material changes are made
to the Project Brief and/or the latest approved estimate of the cost of the building
work and/or the Project Programme save to the extent that any changes arise from
a breach of the Contract by the Architect/Consultant and/or the Services are
varied by agreement

5.4.2 where percentage fees in accordance with clause 5.2.1 or 5.2.2 apply, to
compensate the Architect/Consultant for any reduction of the Construction Cost
arising solely from deflationary market conditions not prevailing at.the date of the
Contract

5.4.3 if the Client instructs a reduction in the Project Brief during the performance of the
Services, or there is a reduction in the Construction Cost due to deflationary
market conditions, the figure to which the percentage Basic Fee shall be applied,
up to the date of the instruction or reduction, shall be the:Current professionally
prepared estimate of the Construction Cost or the lowest acceptable tender
(whichever is later) immediately prior to the instruction.or reduction.

Subject to clause 5.6, if the Architect/Consultant is involved ift extra work or incurs extra
expense for reasons beyond the Architect/Consultant’s feasonable control, additional fees
shall be calculated on a time basis in accordance with.clause 5.2.4 at the rate(s) set out in
item G of the Contract Details unless otherwise agreed: Matters in relation to which the
Architect/Consultant shall be entitled to additional fees include, but are not limited to,
where:

5.5.1 the cost of any work, installation or equipment, in connection with which the
Architect/Consultant performs Services,‘is not included in the Construction Cost

5.5.2 the Architect/Consultant is requiredto vary any Service already commenced or
completed or to provide a new design after the Client has authorised development
of an approved design

5.5.3 the nature of the Project reasofably requires that substantial parts of the design
are not completed or that they are specified provisionally or approximately before
construction commences

5.5.4 performance of the Services is delayed, disrupted or prolonged.

The Architect/Consultant shall inform the Client on becoming aware that clause 5.5 shall
apply. Clause 5.5 shall not apply to the extent that any change or extra work or expense
arises from a breach of the Contract by the Architect/Consultant.

The Client shall reimburse‘the Architect/Consultant for expenses and disbursements in the
manner specified in item H of the Contract Details.

The Architect/Consultant.shall maintain records of time spent on Services performed on a
time basis and for any‘expenses and disbursements to be reimbursed at net cost. The
Architect/Consultant shall make such records available to the Client on reasonable request.

Where the Architect/Consultant is instructed by the Client to invite a tender or tenders for
work or services in connection with the Project but no tender is submitted or accepted, the
Architect/Consultant shall be entitled to fees due up to and including the receipt of tenders
based on thé canstruction work or that part of it relating to the Services current at the date
of tender.

Payment Notices

The Afchitect/Consultant shall issue Payment Notices at the intervals specified in item | of
the Contract Details.

In‘the event of non-payment of any amount properly due to the Architect/Consultant under
the Contract, the Architect/Consultant is entitled to interest on the unpaid amounts under
the provisions of clause 5.22. The Architect/Consultant may:
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5.12

5.13

5.14
5.15

5.16

5.17

5.18

5.19

5.20

5.21

5.11.1 suspend use of the copyright licence under the provisions of clause 6

511.2  suspend or terminate performance of the Services and other obligations under the
provisions of clause 9

511.3 commence dispute resolution procedures and/or debt recovery procedures.

Each Payment Notice shall comprise the Architect/Consultant’s account, setting out any
accrued instalments of the fee and other amounts due, less any amounts greviously paid,
and stating the basis of calculation of the amount specified, which shall be the Notified
Sum. The payment due date shall be the date of the Architect/Consultant’s Payment
Notice. Instalments of fees shall be calculated on the Architect/Consultant’s reasonable
estimate of the percentage of completion of the Services or stages or other services or any
other specified method.

The Client shall pay the Notified Sum within 14 days of the date of/issue of the relevant
Payment Notice (which shall be the Final Date for Payment) unless:

5.13.1 the Architect/Consultant has become insolvent (as defined in the Housing Grants,
Construction and Regeneration Act 1996) at any time between the last date on
which the Client could have issued the notice under:«€lause 5.16 and the Final Date
for Payment

513.2  the Client has issued a notice under clause 516,
The Client shall not delay payment of any undisputed:part of the Notified Sum.

The Architect/Consultant shall submit the final Payment Notice for fees and any other amounts
due when the Architect/Consultant reasonably censiders the Services have been completed.

Notice of Intention to Pay Less

If the Client intends to pay less than the Notified Sum, the Client shall give a written notice
to the Architect/Consultant not later than 5 days before the Final Date for Payment,
specifying:

5.16.1 the amount that the Client considers to be due on the date the notice is served
5.16.2  the basis on which that sufmris calculated

516.3 the ground for doing soor, if there is more than one ground, each ground and the
amount attributable toit:

The Client shall, on or before‘the Final Date for Payment, make payment to the
Architect/Consultant of the amount, if any, specified in the written notice.

If no such notice is given, the amount due and payable shall be the Notified Sum stated as
due in the Architect/Consultant’s account. The Client shall not delay payment of any
undisputed part of the'account.

If the Client issues stieh a notice and the matter is referred to an Adjudicator who decides
that an additional Sum, greater than the amount stated in the notice of intention to pay less,
is due, the Client'shall pay that sum within 7 days of the date of the decision or the date
which, in the absence of the notice, would have been the Final Date for Payment, whichever
is the later.

The Client shall not withhold any amount due to the Architect/Consultant under the
Contract unless the amount has been agreed with the Architect/Consultant or has been
decided/byany tribunal to which the matter is referred as not being due to the Architect/
Consultant. All rights of set-off at common law or in equity which the Client would
otherwise be entitled to exercise are expressly excluded.

If the'performance of any or all of the Services and/or obligations is suspended or
terminated, the Architect/Consultant shall be entitled to:
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5.22

5.23

5.24

5.21.1 payment of any part of the fee and other amounts properly due to the date of the
last instalment and a fair and reasonable amount up to the date of suspension or
termination to reflect any work undertaken but not completed at the time of
suspension or termination and payment of any licence fee due under clause 6

5.21.2  reimbursement of any loss and/or damages caused to the Architect/Consultant
due to the suspension or the termination, except where the Archite¢t/Consultant is
in material or persistent breach of the obligations under the Contract,

In the event that any amounts are not paid when properly due, the Architect/Consultant
shall be entitled to simple interest on such amounts until the date that payment is received
at 8% per year over the dealing rate of the Bank of England, current at the date that
payment becomes overdue, together with such costs as are reasonably incurred by the
Architect/Consultant (including costs of time spent by principals, employees and advisers)
in obtaining payment of any sums due under the Contract. Any eftitlement to interest at the
specified rate shall also apply to any amounts that are awarded in .adjudication, arbitration
or legal proceedings.

The Client or the Architect/Consultant shall pay to the other Party who successfully
pursues, resists or defends any claim or part of a claim brought by the other:

5.231  such costs as are reasonably incurred (including costs of time spent by principals,
employees and advisers) where the matter isfésolved by negotiation or mediation

5.23.2 such costs as may be determined by any dispute resolution body to which the
matter is referred.

In addition to the fees and expenses, the Client shall pay any VAT chargeable on the
Architect/Consultant’s fees and expenses.

6.1

6.2

6.3

6.4

6.5

6.6

26

Copyright and Licence

Subject to clause 6.3, the Architect/Consultant shall own all intellectual property rights,
including the copyright in the drawings and documents produced in performing the
Services, and this clause generally @sserts the Architect/Consultant’s moral right to be
identified as the author of such work.

No part of any design by the Ar€hiteéct/Consultant may be registered under the
Registered Designs Regulations 2001 by the Client without the written consent of the
Architect/Consultant.

To the extent that fees and other amounts properly due are paid, the Client shall have a
licence to copy and use all drawings and documents provided by the Architect/Consultant
in either paper or digital formats only for purposes related to construction of the Project or
its subsequent use or sale. They may not be used for reproduction of the design for any
part of any extension of the Project or any other project. Such licence is subject always to
clause 6.7.

Copying or use 0f the drawings and documents which have been provided in either paper
or digital formats.by any Other Client Appointments providing services to the Project shall
be deemed to bé permitted under a sub-licence granted by the Client, whether such
drawings andidocuments were issued by the Client or on the Client’s behalf.

The Architect/Consultant shall be liable to the Client in respect of any reasonably
foreseeable and fully mitigated expenses, losses or damages directly suffered by the Client
as a result of the work of the Architect/Consultant being in breach of copyright or any other
intellectual rights of any third party.

The/Architect/Consultant shall not be liable for any use of the drawings and documents
which have been provided in either paper or digital formats other than for the purpose for
which they were prepared and provided by the Architect/Consultant.
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6.7

6.8

6.9

If at any time the Client is in default of payment of any fees or other amounts properly due,
the Architect/Consultant may suspend further use of the licence and any sub-licences for
the drawings and documents to which the unpaid monies relate on giving 7 days’ notice of
the intention to do so. Use of the licence may be resumed on receipt of such outstanding
amounts.

The licence shall stay in force, notwithstanding the expiry or termination of the Contract,
unless it is suspended at the date of such expiry or termination.

The Basic Fee for the performance of the Services shall include all royalties, licence fees or
similar expenses for the making, use or exercise by the Architect/Congultant of any
invention or design patents, etc. for the purpose of performing the Services.

7.1

7.2

7.3

Architect/Consultant’s Liability

Actions or proceedings arising out of or in connection with the Contract, whether in
contract, in tort, for negligence or breach of statutory duty or‘otherwise, shall not be
commenced after the expiry of 6 or 12 years, depending on'how the Contract is executed,
from the date of Practical Completion or the date of completion of the last Services,
whichever is the earlier.

In any such action or proceedings:

7.2.1 the Architect/Consultant’s liability for loss'or damage shall not exceed the amount
of the Architect/Consultant’s professionakindemnity insurance specified in item J
of the Contract Details

7.2.2 no employee of the Architect/Consultant or any agent of the Architect/Consultant
shall be personally liable to the Client for any negligence, default or any other
liability whatsoever arising from performance of the Services.

In respect of any claim by the Client under the Contract, and without prejudice to the
provisions of clause 7.2.1, the Architect/Consultant’s liability shall be limited to such sum as
shall be agreed between the Parties 0r adjudged by the court to be the proportion of the
loss to the Client caused by the Architect/Consultant’s failure to exercise reasonable skill,
care and diligence in the performance of its duties under the Contract. This proportion is to
be calculated on the basis that:

7.3.1 all other consultants,.contractors and Other Client Appointments providing work or
services for the Project are deemed to have provided to the Client contractual
undertakings in respect of their work or services on terms materially no less
onerous than those which apply to the Architect/Consultant under the Contract

7.3.2 there are deemed/to be no exclusions or limitations of liability or joint insurance or
co-insurance/provisions between the Client and any other persons referred to in
this clause

7.3.3 all the persons referred to in this clause are deemed to have paid to the Client
such sums as it would be just and equitable for them to pay having regard to the
extent of their responsibility for that loss and/or damage.

8.1

Professional Indemnity Insurance

The Architect/Consultant shall maintain, until the expiry of the period specified in clause 7.1,
professional indemnity insurance with a limit of indemnity not less than the amount or
amounts specified in item J of the Contract Details, provided such insurance continues to
be offered on commercially reasonable terms to the Architect/Consultant at the time when
theidinsurance is taken out or renewed. The Architect/Consultant, when reasonably
requested by the Client, shall produce for inspection a broker’s letter or certificate
confirming that such insurance has been obtained and is being maintained.
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8.2

The Architect/Consultant shall inform the Client as soon as practicable upon becoming
aware that such insurance ceases to be available on commercially reasonable terms or,
subsequent to the date of the Contract, any restrictions are attached to the policy or an
aggregate limit applies to any matters other than those specified in the Contract Details in
order that the Architect/Consultant and the Client can discuss the best means of protecting
their respective positions.

9.1

9.2

9.3

9.4

9.5

9.6

9.7

28

Suspension or Termination

The Client may suspend or terminate performance of any or all of the Services and other
obligations under the Contract by giving the Architect/Consultant at least 7 days’ written
notice and stating the reason for doing so.

The Architect/Consultant may suspend or terminate performance ©f any or all of the
Services and other obligations under the Contract by giving the Client at least 7 days’
written notice and stating the grounds on which it intends tordo so. Such grounds are
limited to:

9.2.1 the Client’s failure to pay any fees or other amounts due by the Final Date for
Payment unless, where applicable, the Client has‘given effective notice under
clause 5.16 of the intention to pay less than the amount stated in the Architect/
Consultant’s Payment Notice

9.2.2 the Client is in material or persistent breach of its obligations under the Contract

9.2.3 the Architect/Consultant is prevented from or impeded in performing the Services
for reasons beyond the Architect/Consultant’s control

9.2.4 the Architect/Consultant does not agree to Novation of the Contract to the
Contractor

9.2.5 force majeure

9.2.6 any other reasonable grounds for suspension or termination of the Contract.

In the event of suspension or termination, the Architect/Consultant shall cease performance
of the Services and/or other obligations under the Contract in an orderly and economical
manner on the expiry of the notice period after receipt or issue of a notice of suspension or
termination.

If the reason for a notice of suspension arises from a default:

9.4.1 which is remediedwithin the notice period, the Architect/Consultant shall resume
performance of the . Services and other obligations under the Contract within a
reasonable period

9.4.2 which is not/remedied within the notice period by the defaulting Party, the
Contract may He terminated by the non-defaulting Party giving at least 7 days’
further written notice.

Where Services are suspended by either Party after serving notice under clause 9.1 or
clause 9.2 and'not resumed within 6 months, the Architect/Consultant has the right to treat
performance of the Services as ended on giving at least 7 days’ further written notice to
the Client.

The direct:or indirect effect of any period of suspension arising from a valid notice given
under clause 9.1 or clause 9.2 shall be taken into account for the purposes of assessing
compliance by the Architect/Consultant with the Project Programme.

Performance of the Services and/or other obligations may be terminated immediately by
notice from either Party if:
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9.8

9.741 the other Party becomes bankrupt or is subject to a receiving or administration
order, and/or goes into liquidation, and/or becomes insolvent (as defined in the
Housing Grants, Construction and Regeneration Act 1996), and/or makes any
arrangements with creditors

9.7.2 the other Party becomes unable to perform its obligations through death or
incapacity.

On termination of performance of the Services and/or other obligations under the Contract,
a copy of any drawings and documents produced pursuant to the Serviees and not
previously provided by the Architect/Consultant to the Client shall be delivered to the Client
by the Architect/Consultant, subject to the terms of the licence under clause 6.3 and
payment of any outstanding fees and other amounts due plus the reasonable expenses of
the Architect/Consultant.

10.

10.1

10.2

10.3

10.4

10.5
10.6

10.7

Dispute Resolution

Mediation

Subject to clause 10.2, the Parties may attempt to settleé the dispute, in the first instance,
by mediation as specified in item K of the Contract Details.

Adjudication

Either Party may give notice at any time of its intention to refer a dispute or difference to an
Adjudicator.

Referral of the dispute to an Adjudicator shall‘lbe made within 7 days of the issue of the
notice.

If the Parties cannot reach agreement on‘@aperson to act as Adjudicator, either Party may
apply for a nomination or appointment ta'be made by the Royal Institute of British Architects.

The adjudication rules shall be as stated in item K of the Contract Details.

The dispute may be referred by either Party to the final resolution process, as set out in
item K of the Contract Details.

Arbitration

Where it is stated in item K 6f the Contract Details that arbitration applies as an alternative
to litigation:

10.7.1 without prejudice to any right of adjudication, where in item K of the Contract
Details an arbitration agreement is made and either Party requires a dispute or
difference (exeept in connection with the enforcement of any decision of an
Adjudicator).to be referred to arbitration then that Party shall serve on the other
Party a natice of arbitration to that effect and the dispute or difference shall be
referred4o @ person to be agreed between the Parties. If the Parties cannot reach
agreement on a person to act as Arbitrator within 14 days of the date on which the
notice is'served, either Party may apply for a nomination or appointment to be
made by the Royal Institute of British Architects

10.7.2  the Client or the Architect/Consultant may refer to litigation any claim for a financial
remedy which does not exceed the financial limit provided by order made under
section 91 of the Arbitration Act 1996

10.7.30 in such arbitration the Construction Industry Model Arbitration Rules (CIMAR)
current at the date of the referral shall apply

10.74.  the Arbitrator shall not have the power referred to in section 38(3) of the
Arbitration Act 1996.
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10.8

Litigation

Where it is stated in item K of the Contract Details that litigation applies, either Party may
start court proceedings to settle a dispute.

11.

30

Information Formats

Where produced using CAD, BIM or other proprietary software, drawingssand documents
shall be provided to the Client in PDF format only, unless an alternative format has been
agreed and set out in item L of the Contract Details.

Without prejudice to the Architect/Consultant’s obligations under the Contract, the
Architect/Consultant does not warrant, expressly or impliedly, thefintegrity of any electronic
data delivered in accordance with the provisions of item L of the Cantract Details.

The Architect/Consultant shall have no liability to the Client in‘eonnection with any
corruption or any unintended amendment, modification or alteration of the drawings and
documents in digital format which occurs after they have been issued by the
Architect/Consultant.
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Schedule

of Services

The specific services that the Architect/Consultant will carry out at each of the Project are listed
below. The Services will be performed in accordance with the stages de@ in the RIBA Plan of Work.

The Services are set out in four parts:

¢ Role Specifications — specify the architectural services role
be performed by subconsultants employed directly by the Ar
roles required in addition to those defined in the RIBA Plan

e performed, including any to
t/Consultant. Add any other
ork.

e The Services — a comprehensive set of services for eac e architectural services roles is

set out in the Schedule of Services.

e Other Services - these are services that the Architect
the Client for the Project. If these services are to be
included in the Basic Fee or charged on a time-b

nsultant could undertake on behalf of
rtaken for the Project, they will either be
or lump sum basis.

e Additional Services — these services are excluded from the Contract but may be instructed as
additional services, if the need arises during ?ojeot, and are subject to additional fees.

&
N

3
9
&
O

Q'

QO
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Role Specifications

The Services will be performed in the specified stages and include performance of any specified roles
(where applicable, as defined in the RIBA Plan of Work) in the list below. Specified roles include any
performed by subconsultants employed directly by the Architect/Consultant.

When completing the Role Specifications, where an option APPLIES tick |¥'] the box 10 confirm that the
role is being undertaken.

Architectural Roles

Architect/Consultant Stages that apply.
Lead Designer Stages that/apply
Project Lead Stages that apply
Contract Administrator Stages that apply

Specialist Roles
State any specialist roles that the Architect/Consultant is going to undertake e.g. planning consultant,
landscape architect, interior designer, information manager;BIM coordinator, etc.

Stages that apply

Stages that apply

Stages that apply

Stages that apply

Stages that apply

Stages that apply

The services for the above Specialist Role(s) that the Architect/Consultant is undertaking will be added
as an appendix to this Contract.

This Schedule of Services excludes the role of Principal Designer as set out in the CDM
Regulations 2015. The RIBA recommends that the default choice for the Principal Designer
should be the Architect/Corisultant, who should be appointed under a separate and distinct
professional services contract (i.e. RIBA Principal Designer Professional Services Contract).
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The Services

The Services are listed by RIBA Plan of Work Stage and cover a broad range of services that the
Architect/Consultant is authorised to perform and shall be responsible for. Make any necessary
amendments to include any additional services required.

The Services are for a traditional form of procurement covering Stages O to 6. Services required as
part of any ongoing (long-term) Stage 7 — Use activities are not listed as these services will be
commissioned as a separate professional services or operating contract. If the Architect/Consultant is
novated at any point during the Contract, the Services post Novation can be subsequently struck out
and amended or redrafted to accord with the services subsequently required.

The Services being undertaken should be selected individually and ticked (¥ where an option
APPLIES, provided that clause 3.1 and clause 3.2 of the Contract Conditions shall always apply.

Stage 0 - Strategic Definition

It is anticipated that Stage O services will be commissioned as a separate professional services
contract or letter of appointment. However, if the Architect/Consultant is appointed before the
Project Brief is developed, Stage 0 services can be included.

Role Services

Architect/Consultant Provide feedback from previous projects

Take part in workshops to develop the business case for the Project
Review relevant information from the Client to confirm the Client’s
strategic brief

Carry out a strategic ‘sustainability review of the Client’s needs and
potential sites, including reuse of existing facilities, building
components or materials

Other (please specify)

Lead Designer Please specify
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Role

Services

Project Lead

Collate feedback from previous projects from the Other Client
Appointments

Collate comments and organise workshops to discuss theibusiness
case for the Project and develop the strategic brief with the Other
Client Appointments

Assist the Client in determining the initial Construction Cost
Discuss with the Client initial considerations for the Other Client
Appointments

Other (please specify)

Stage 1 - Preparation and Briefing

Role

Services

Architect/Consultant

Assist the Client in identifying sustainability targets for the Project

Visit the site and carry outan initial appraisal

Prepare a site report advising the Client of any reasonably identifiable
previous uses and restrictions of which the Architect/Consultant should
reasonably be aware

On behalf of the Clientarrange the following surveys or other
investigations that the Architect/Consultant identifies as reasonably
required:

Contribute to the development of the Project Programme

Assist the Client to determine the Construction Cost

Assist.the Client in developing the initial Project Brief

Assistithe Client in identifying the procurement method

Prepare and discuss feasibility studies for the Project

Provide architectural information to the Other Client Appointments as
reasonably required to enable them to carry out their services

Provide a report on the feasibility of the Project for the Client’s approval
before progressing to the next stage

Other (please specify)
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Role

Services

Lead Designer

Please specify

Project Lead

Organise workshops and collate comments as required to develop the
initial Project Brief

Establish the Project Programme with the Client

Comment on the Construction Cost

Assist the Client to prepare the Schedule of Services for the Other
Client Appointments

Assist the Client to negotiate the Other Client’/Appointments’ terms of
appointment

Establish the project management procedures, hierarchy of
responsibility and lines of communication for the exchange of
information between the Other Client Appointments

Issue instructions to the Other Client Appointments on behalf of the
Client

Other (please specify)

Stage 2 - Concept Design

Role

Services

Architect/Consultant

Develop sustainability strategy

Coordinate the relevant information received from the Other Client
Appointments with the Architect/Consultant’s design

Prepare.the architectural concept design for discussion with the Client
Provide architectural information to the Other Client Appointments as
reasonably required to enable them to carry out their services

Identify design solutions and discuss possible construction methods
forthe Project with the Client

Undertake third party consultations, as reasonably required

With the Other Client Appointments, develop the concept design
Comment on the Project Programme

Provide architectural information for updating the Construction Cost
and review the architectural design development against the latest
approved Construction Cost

Collate and agree with the Client changes to the initial Project Brief and
issue the final Project Brief

Provide architectural design information and identify the reasonably
foreseeable residual health and safety risks to the Principal Designer
Provide a stage report on the architectural concept design for the
Client’s approval before progressing to the next stage

© Royal Institute of British Architects 2020

35



@ RIBA Standard Professional Services Contract 2020: Architectural Services

Role Services
Architect/Consultant Town Planning services
(continued) Submit an application to the appropriate planning authority for pre-

application advice
Submit the outline application for planning approval

Other (please specify)

Lead Designer

Identify requirement for additional consultants‘or specialist designers
Prepare the design programme with input ffom the Other Client
Appointments

With the Other Client Appointments, dévelop a design responsibility
matrix

Coordinate the relevant informationireceived from the Other Client
Appointments with the sustainability strategy

Coordinate the relevant information received from the Other Client
Appointments with the concept design

Report to the Client on progress against the design programme

Other (please specify)

Project Lead

Maintain project.management procedures, hierarchy of responsibility
and lines of communication for the exchange of information between
the Other Client Appointments

Establish the change control procedures between the Client and the
Other Client Appointments

Issue instructions to the Other Client Appointments on behalf of the
Client

With‘the Other Client Appointments, review the Project Programme
and.agree any changes with the Client

GComment on the Construction Cost

With the Other Client Appointments, establish a risk and opportunities
register

Organise, chair and record meetings of the Client and the Other Client
Appointments, as stated in item F of the Contract Details, identify
activities to be undertaken and determine who is responsible for taking
action and report on progress to the Client

Report to the Client on progress of the Other Client Appointments in
accordance with the Project Programme
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Role

Services

Project Lead
(continued)

Other (please specify)

Stage 3 - Spatial Coordination

Role

Services

Architect/Consultant

Review and update sustainability strategy

Coordinate the relevant information receivedfrom the Other Client
Appointments with the Architect/Consultant’s design

Prepare the architectural design in sufficient detail to enable spatial
coordination

Provide architectural information to the Other Client Appointments as
reasonably required to enable them to carry out their services
Undertake third party consultations; as reasonably required

With the Other Client Appointments identify systems, products and
materials, standards of workmanship, type of construction and
performance in use as they relate to the architectural design
Comment on the Project Programme

Provide architectural information for updating the Construction Cost
and review the architectural design development against the latest
approved Construction Cost

Provide architectural-design information and identify the reasonably
foreseeable residual health and safety risks to the Principal Designer
Provide a stage report on the spatially coordinated design for the
Client’s approval before progressing to the next stage

Town Planning services
With the Other.Client Appointments, prepare and coordinate the
following report(s) to accompany the planning application
(e.g. heritage statement, design and access statement):

Prepare architectural information to support a planning application and/or

listed building consent application to the appropriate planning authority

Submit a planning application and/or listed building consent application

to the appropriate planning authority

Other (please specify)
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Role Services
Lead Designer With the Other Client Appointments, review and update the design
programme

With the Other Client Appointments, review and update the design
responsibility matrix

Comment on the Other Client Appointments’ design proposals and
project strategies, as they progress

Coordinate the relevant information received from the Other Client
Appointments with the sustainability strategy

Coordinate the relevant information received from/the Other Client
Appointments with the spatially coordinated design

Report to the Client on progress against the design programme

Other (please specify)

Project Lead Maintain project management procedures, hierarchy of responsibility
and lines of communication for'therexchange of information between
the Other Client Appointments

Maintain the change control procedures between the Client and the
Other Client Appointments

Issue instructions to the Other Client Appointments on behalf of the
Client

With the Other Client Appointments, review the Project Programme
and agree any changes with the Client

Comment on the Gonstruction Cost

With the Other Client Appointments, review and update the risk and
opportunities register

Organise, chaif and record meetings of the Client and the Other Client
Appointments,.as stated in item F of the Contract Details, identify
activities to_be undertaken and determine who is responsible for taking
action and'report on progress to the Client

Report 16 the Client on progress of the Other Client Appointments in
accordance with the Project Programme

Other (please specify)
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Stage 4 - Technical Design

Role

Services

Architect/Consultant

Review and update the sustainability strategy

Coordinate the relevant information received from the Other Client
Appointments with the Architect/Consultant’s design

Prepare the architectural technical design in sufficient detalil to enable
a tender or tenders to be obtained

Provide architectural information to the Other Client/Appointments as
reasonably required to enable them to carry out théir.services
Undertake third party consultations, as reasonably required
Comment on the Project Programme

Provide architectural information for updating.the Construction Cost
Review the architectural design development against the latest
approved Construction Cost

Prepare the architectural specification/schedule of works*

(*delete as appropriate)

Identify and agree the extent of the technical design, as it relates to the

architectural elements, that is to be completed by the Contractor or
the specialist subcontractors

With the Other Client Appointments; prepare and submit the Building
Regulations application

Provide architectural design information and identify the reasonably
foreseeable residual health and safety risks to the Principal Designer
Consider with the Client a tenderer or a list of tenderers for the
construction works

Collate the architectural and Other Client Appointments’ tender
information and issue the tender pack to the Client for its approval
Invite and appraise tender or tenders

Assess tenders and proposals as they relate to the architectural design

Prepare the tenderireport

Coordinate the design work prepared by the Contractor and the
specialist subcontractors with the Architect/Consultant’s design
Provide the architectural information reasonably required for
construction

Town Planning services
Advise the Client of the planning conditions
Prepare architectural information to support the application to
dischargé the pre-commencement planning conditions
Submit.an application to the appropriate planning authority to
diseharge the pre-commencement planning conditions

Other (please specify)
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Role

Services

Lead Designer

With the Other Client Appointments, review and update the design
programme

With the Other Client Appointments, review and update the design
responsibility matrix to incorporate the design outputs of the Contractor
and the specialist subcontractors

Coordinate the relevant information received from the Othér Client
Appointments with the sustainability strategy

Coordinate the relevant information received from the,Other Client
Appointments with the technical design

Report to the Client on progress against the design/{programme

Other (please specify)

Project Lead

Maintain project management procedures, hierarchy of responsibility
and lines of communication for the‘exchange of information between
the Other Client Appointments

Maintain the change control procedures between the Client and the
Other Client Appointments

Issue instructions to the Other Client Appointments on behalf of the
Client

With the Other Client Appointments, review the Project Programme
and agree any changes with the Client

Comment on the Construction Cost

With the Other Client. Appointments, review and update the risk and
opportunities register

Organise, chair and record meetings of the Client and the Other Client
Appointments, as:stated in item F of the Contract Details, identify the
activities to bewundertaken and determine who is responsible for taking
action and report on progress to the Client

Report to the Client on the progress of the Other Client Appointments
in accordance with the Project Programme

Other (please specify)
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Role

Services

Contract Administrator

Advise the Client on its duties under the Building Contract

Establish contract administration procedures, hierarchy of responsibility
and lines of communication for the exchange of information between
the Client, the Other Client Appointments and the Contractor in
accordance with the Building Contract

Request that the Contractor provides evidence to the Cliefit of any
insurances required under the Building Contract

Prepare the Building Contract and arrange for it to be.signed/executed

Other (please specify)

Stage 5 - Manufacturing and Construction

Role

Services

Architect/Consultant

Provide architectural information to the Other Client Appointments, as
reasonably required, to enable them to carry out their services
Comment on the Project Programme

Carry out visual site inspections, as stated in item F of the Contract
Details, to review the.general progress and quality of the works as they
relate to the architectural design and issue site inspection reports to
the Client

Respond within. a‘reasonable timeframe to architectural site queries
Provide the Principal Designer or the Principal Contractor with the
architecturalfinal construction issue information for inclusion in the
Health and:Safety File (under the CDM Regulations 2015)

Review and comment on the operation and maintenance manuals
prepared by the Contractor, as they relate to the architectural design
Provide the Client with the original copy of any notices, consents or
approvals in connection with planning, building control and other
relevant statutory approvals

Reqguest manufacturers’ maintenance instructions or leaflets from the
Contractor and provide to the Client

Town Planning services
Prepare architectural information to support the application to discharge
the construction-stage and the pre-occupancy planning conditions
Submit an application to the appropriate planning authority to discharge
the construction-stage and the pre-occupancy planning conditions

Other (please specify)
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Role

Services

Lead Designer

Coordinate responses from the Other Client Appointments to site
queries within a reasonable timeframe

Coordinate the relevant information received from the Other Client
Appointments for handover

Other (please specify)

Project Lead

Maintain project management proceduresshierarchy of responsibility
and lines of communication for the exchafge of information between
the Other Client Appointments

Issue instructions to the Other Client Appaintments on behalf of the
Client

Report to the Client on progress of the'Other Client Appointments in
accordance with the Project Programme

Liaise with the Client, the Other Client Appointments and the
Contractor to assist the Client in preparing for the handover of the
Project

Other (please specify)

Contract Administrator

Maintain contract administration procedures, hierarchy of responsibility
and lines of communication for the exchange of information between
the Client, the Other Client Appointments and the Contractor in
accordance with the Building Contract

Organise; chair and record meetings, at the frequency stated in item F
of the Gontract Details, identify the activities to be undertaken and
determine who is responsible for taking action and report on progress
to thexClient

With the Other Client Appointments, carry out visual site inspections,
as stated in item F of the Contract Details, to inspect the construction
of the works with respect to general compliance with the Building
Contract and Project Programme

Certify interim payments in accordance with the terms of the

Building Contract

Review the progress of the construction works against the Project
Programme

Advise the Client regarding the effect that any variation or change
proposed by the Client or Contractor will have on the Construction
Cost and Project Programme

Issue instructions in accordance with the terms of the Building Contract
Certify Practical Completion when this has been achieved
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Role

Services

Contract Administrator
(continued)

Other (please specify)

Stage 6 - Handover

Role

Services

Architect/Consultant

Carry out visual site inspections, as stated indtem F of the Contract
Details, and comment on resolution of defects as they relate to the
architectural design and issue site repgrts to the Client

Other (please specify)

Lead Designer

With the Other Client, Appointments, advise on the resolution of defects

Other (please specify)

Project Lead

Maintain project management procedures, hierarchy of responsibility
and lines of communication for the exchange of information between
the,Other Client Appointments

IsSue instructions to the Other Client Appointments on behalf of the
Client

Q@ther (please specify)
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Role Services

Contract Administrator Issue a schedule of defective works

Liaise with the Client, the Other Client Appointments and the
Contractor in relation to the making good of defects

Inspect the remedial works following receipt of notice from the
Contractor that the resolution of defective works is complete
Certify when the defective works have been rectified

Assist the Client to agree the final account

Issue the final certificate

Other (please specify)

Stage 7 - Use

Services required as part of any ongoing (long-term) Stage 7 ~ Use activities are not listed.
It is anticipated that such services will be commissioned as.a separate professional services or
operating contract.
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Other Services

Tick /] the box where an option APPLIES, then define the service being undertaken and select
whether the service is included in the Basic Fee (item F of the Contract Details), whether it will be
carried out on a time-based charge, as per item G of the Contract Details, or whether it will be
undertaken for a lump sum charge (state the charge in the ‘Other services’ section ofitem F of the
Contract Details).

Appraisals of options and selection of sites and/or buildings included in Basic Fee

Define service time-based charge

lump sum charge

Surveys, inspections or specialist investigations included in Basic Fee

Define service time-based charge

lump sum charge

Schedule of dilapidations included in Basic Fee

Define service time-based charge

lump sum charge

Room data sheets included in Basic Fee

Define service time-based charge

lump sum charge

Accessibility audit included in Basic Fee

Define service time-based charge

lump sum charge

Environmental studies included in Basic Fee

Define service time-based charge

lump sum charge

© Royal Institute of British Architects 2020 45



O

RIBA Standard Professional Services Contract 2020: Architectural Services

Services in connection with party wall matters

Define service

included in Basic Fee
time-based charge

lump sum charge

Community architecture and/or public consultation services

Define service

in¢cluded in Basic Fee
time-based charge

lump sum charge

Negotiations in connection with statutory approvals

Define service

included in Basic Fee
time-based charge

lump sum charge

Submissions to and negotiations with landlords, freeholders, etc.

Define service

included in Basic Fee
time-based charge

lump sum charge

Applications or negotiations for statutory and other grants

Define service

included in Basic Fee
time-based charge

lump sum charge

Prescribing software for data transfer and/or electronic document
control

Define service

included in Basic Fee
time-based charge

lump sum charge

Services in connection with a site waste management plan

Define service

included in Basic Fee
time-based charge

lump sum charge
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Two-stage tendering included in Basic Fee

Define service time-based charge

lump sum charge

Negotiating a price with a contractor (in lieu of tendering) included in Basic Fee

Define service time-based charge

lump sum charge

Briefing and/or tender documentation for specialist services included in Basic Fee

Define service time-based charge

lump sum charge

Preparing special presentations, marketing or recoraidrawings, included in Basic Fee

models, photographs, etc.
, , time-based charge
Define service

lump sum charge

Preparing specialist services in relation te historic buildings and included in Basic Fee

conservation works .
, , time-based charge
Define service

lump sum charge

Providing computer-generated images (CGl) and/or models of the included in Basic Fee

Project
) , time-based charge
Define service

lump sum charge
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Post occupancy evaluation services in order to comment on included in Basic Fee

energy consumption and functionality of the Project

' , time-based charge
Define service

lump sum charge

Other (please specify)

Additional Services

The following services are not included in the Contract but the Client can request that the
Architect/Consultant undertakes these services, if the need arises, during the Project. These
services are subject to additional fees, which aré to be agreed between the Client and the
Architect/Consultant.

Services may include, but are not limited to, the following:

revision of, or preparation of, additional documents to:
— comply with additional requifements of planning or statutory authorities, landlords, etc.

— comply with changes in interpretation or enactment or revisions to laws or statutory
regulations

— make changes or corréctions not arising from any failure of the Architect/Consultant
investigations and instructions relating to work not in accordance with the Building Contract

assessment of alternative designs, materials or products proposed by the Contractor or a
subcontractor

provision of assistance to the Contract Administrator in dealing with extensions of time and
Contractor’s claims

services on behalf of the Client in connection with any dispute between the Client and another
party

services following damage to, or destruction of, a building in construction or existing buildings

services following suspension or termination of any contract or agreement, or the insolvency of
any othier party providing services to the Project

value engineering post tender.
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